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June 28, 2016

REQUEST FOR QUALIFICATIONS

TO: Architects
@\J\ FROM: Jan P. Frew, Administrato M

Division of Public Works

SUBJECT: DPW PROJECT NO. 17220
Expansion of Physical and Occupational Therapy
ISU-Meridian
Meridian, ldaho

Submittals will be received at the Division of Public Works, 502 N. 4t Street, P.O. Box 83720,
Boise, Idaho 83720-0072, until Wednesday, July 20, at 5:00 p.m., for furnishing design
services to the State of Idaho.

Questions that arise as a result of this Request for Qualifications should be addressed to:
John Julian, Project Manager
Division of Public Works
P.O. Box 83720
Boise, Idaho 83720
(208) 332-1904

Modifications (addenda) to this RFQ, if any, will be posted on the Division of Public Works
website at dpw.idaho.gov/professional services/. It is recommended the responders to this
RFQ check this page prior to making their submittal.

The project will be funded by Permanent Building Fund and Agency funds. The Division of
Public Works will administer the project according to the terms and conditions of the award and
State laws and guidelines. The Architect will receive general instructions through the State. A
Project Manager of the Division of Public Works will be assigned to serve as project manager
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and liaison between the Department of Administration, the Agency, the Architect, and the
Construction Manager.

DESCRIPTION OF PROJECT

This project is the first phase of an anticipated two (2) phase program expansion within the [SU
Meridian Health Science Center (MHSC), located in Meridian, Idaho for the ISU Division of
Health Sciences (DHS). ISU-Meridian currently houses three (3) clinics, Counseling, Dentistry,
and Speech/Language, and the Idaho Center for Disabilities Evaluation (ICDE) which provides
assessment services for developmentally delayed children and adults in the western part of the
state.

The scope of this project will be to construct shared classroom and laboratory spaces, offices,
and support spaces within the core and shell second floor area. This will include, but not be
limited to, addition of between 22 offices, and 28 offices; two (2) large teaching laboratories to
be shared by the Physical Therapy (PT) and Occupational Therapy (OT) programs. One of
those laboratories will be the Orthopedic Skills Lab for up to 40 students containing furniture,
equipment, and supplies consistent with PT and OT examination and practice, cabinet storage,
and distance learning capabilities. The second laboratory will be a Neuro-management/Daily
Skills/Pediatric Lab for up to 40 students. This lab function requires large and low mat tables,
ambulatory aids, accessible mock-up kitchen, pediatric equipment, cabinet storage, and
distance learning capabilities. There will be one (1) Distance Learning (DL) classroom for 40
students that will be shared by OT and PT. Additionally, a Wellness Center, an ADA Testing
Center which meets the Americans with Disabilities Act requirements, as well as all of the new
improved spaces, a Conference Room and Student Study are to be constructed. Construction
of a small Microbiology Lab in the south west corner of the second floor Department of
Pharmacy. The lab will use existing fume hoods and will include new lab benches, storage
cabinets, 3-door refrigerator, and 2-door freezer, enclosed Microbiology Suite, and Equipment
Storage Room.

The remodeled spaces will be designed and laid out based on the existing Master Plan

with some minor modifications. Preliminary programming for the Phase | work has been done,
see attached plan, along with preliminary equipment and fixture lists. In addition to the
REQUIRED SERVICES, mentioned herein, the design team will assist the Owner in finalizing
design and construction priorities based on the available budget funds. The project may have
phased deliveries of constructed spaces in addition to possible separate design/bid packages.
This project must be substantially complete and ready for occupancy no later than
Auqust 4, 2017.

The following exhibits are attached and become a part of this RFQ:

Exhibit “A” Vicinity map of the project site.

Exhibit “B” Preliminary Programing / Design Plan and Staged Construction Sequence.
Exhibit “C” Preliminary Program / Design of Pharmacy Lab

A construction management firm (CMGC) and a commissioning agent will assist with the
design from schematic design through bidding and construction.
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REQUIRED SERVICES

The State is requesting proposals for complete design services including observation during
construction. A total project budget of $3,000,000 has been established to include fees,
contingencies and tests. A relatively complete construction cost estimate will be required
following the Design Development Phase and must be updated at each additional phase.

The Architect, and all design professional consultants shall be licensed to practice
Architecture/Engineering in the State of ldaho.

The Architect, Engineer, etc. will be responsible for Programming Development, Schematic
Design, Design Development, Construction Documents, Bidding Assistance, and Construction
Observation.

The Architect, Engineer, etc. shall develop all necessary presentation materials for a minimum
of one (1) presentation to the Permanent Building Fund Advisory Council and shall keep in
mind that during all phases, code compliance, energy efficiency, and building maintenance
concerns should be incorporated into the design.

The Architect, Engineer, etc. will be required to meet monthly with the DPW Project Manager
and 1SU representaives for the purpose of providing a verbal report regarding the previous
month's progress. Such monthly meetings will show funds expended in the completion of the
project and specific accomplishments related to the completion of the project.

Additional work sessions with ISU client user groups, facilities and design staff, and the DPW
Project Manager will be necessary at each phase of the design process. The programming
document shall be reviewed by DPW and ISU for final approval of the program data, basis of
design, and code analysis prior to proceeding to the schematic design phase.

The Architect, Engineer, etc. shall produce the following major written products for review by
the State and/or Permanent Building Fund Advisory Council (PBFAC).

1. A preliminary report to the Division of Public Works and the Agency after Schematic
services have been completed.

2. A Design Development Report and update to the Owner, Agency, and the PBFAC, prior to
beginning Construction Documents, along with recommended project budget.

3. Afinal report at the conclusion of the Construction Document Phase to the Owner, Agency,
and PBFAC for any additional input and final acceptance.

PROPOSAL CONTENT

A. Basic Qualifications: Provide basic data relative to firm's size, history, personnel,
special expertise and general credits. [ndividual resumes, awards, associations, efc.,
may be included. The Division of Public Works reserves the right to investigate and
confirm the proposer's financial responsibility. This may include financial statements,
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bank references and interviews with past consultants, employees, and creditors.
Unfavorable responses to these investigations are grounds for rejection of proposal.

Specific Qualifications: List the team expected to accomplish this work including
anticipated consultants. Describe who will perform the various tasks, the amount of their
involvement and responsibilities, and give their qualifications. Provide a list of at least
five (5) projects, with brief descriptions that show ability to complete projects of this
scope.

Approach to Project: Include a statement of your approach to this specific project
including design philosophy, understanding of program, alternative concepts and
methods for consideration. Limit to two (2} pages.

Past Performance: Submit reference letters from prior clients or client representatives.
Letters from projects listed in item B are preferable. In addition, past performance
comments will be obtained from DPW and Agency staff.

Examples of Work: Renderings, photographs, preliminary drawings, working drawings
and specifications may be submitted as examples of your work. For Architects,
Engineers, etc. who have done work for the Division of Public Works in the past three
years, a reference to the project or projects will be sufficient in lieu of examples. Provide
the actual_cost versus the budgeted cost on all similar projects submitted for
examples of work.

Special Requirements: Provide information regarding specific involvement with this
project or a special expertise in this type of project. Examples are: design of original
building or phase, preliminary studies or programming of this project, special training or
experience in this type of building.

Format: To assist evaluation it is desirable to format the proposal similar to the
headings listed above. The proposals should be clear and to the point. Emphasis
should be placed on specific qualifications of the people to actually perform the project
and the approach to designing this specific project. Performance on past projects with
the State of Idaho and other clients is a highly important factor.

SUBMITTAL

Five (5) bound copies of the submittal shall be delivered by the time and place specified above.
Submittal shall clearly identify the point of contact regarding the submittal, with e-mail and
phone number listed.

EVALUATION

An evaluation committee consisting of persons from the Division of Public Works, Agency and
an independent Architect/Engineer will rank the proposals, and at [east three, but not more
than five firms will be selected for personal interviews.
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After interviewing the selected candidates, the evaluation committee will re-rank the proposals
to determine the final point score.

AWARD

Based on the results of the proposals and review of previous projects awarded to each firm,
the Division of Public Works will recommend a course of action to the PBFAC at their next
scheduled meeting. If recommended, a notice of intent to negotiate will be issued by the
Division of Public Works, Department of Administration in accordance with prescribed
procedures.

PROPOSED DATES:
Receive Proposals July 20, 2016
Oral Interviews July 28-29, 2016
Review by PBFAC August 2, 2016
Negotiate Contract August 11, 2016

Design Development presentation to PBFAC  November 3, 2016

Final Construction Documents January 2017
SELECTION
The State will attempt to select a firm at the next scheduled Permanent Building Fund Advisory
Council meeting. Upon selection of a firm, the State will issue a letter of intent. However, final
award is contingent upon the successful negotiation of a contract. The contents of the proposal

may be used in a legal contract or agreement. Proposers should be aware that methods and
procedures proposed could become contractual obligations.

The State reserves the right to reject any or all proposals received as a result of this request.
The State may also negotiate separately with any source in any manner necessary to serve
the best interests of the State of Idaho. Awards will be made on the basis of proposals resulting

from this request and subsequent interviews.

End of 17220 RFQ
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Exhibit “B”

Occupational Therapy and Physical Therapy Expansion - DPW 17220
Staged Construction Sequence for Phased Space Delivery

@ Delivery — Substantial Completion for August 4 2017:

Construct both OT /PT Labs and corridor walls

A.
// é B. Construct ADA Testing Lab
/ C. Construct remainder of corridor walls and door ways.
I (exposed steel studs on interior)
D. Construct Locker/Shower Rooms / Mechanical & Storage
4 Construct Toilet Rooms
s F. Construct Open Office Pod (8) offices and (4) work station
q e — e o = =: G. Construct Phone/Data Rooms
coyeeo g - o H. Construct Custodial Room
187
Part 2} Delivery Substantial Completion-November 2017:
E|;EE§T. coll. \
CE 2 A. Construct DL Classroom for 40 Students
‘I o 'EEBAI B. Construct Wellness Center
’ C. Construct (18) — (22) offices on south side of 2nd floor
Ladla PTOT PTOT! Possible Add alternate 1
— 982 SF ] . 2502 8F 2504 3.}{ WELLNESS D. Construct Meeling Room — Possible Add Alternate 2
Hy ot 5 E .
Mes VioeN's s 9 H 1 1911 8F £ E. Construct Coffee Bar — Possible Add Alternate 5
) N W F. Drop-in Computer Lab / Offices Possible Add Alternate 4
S L | 1B or QA/)_ m @ G. Add minimal open stud interior walls in central 2nd floor interior core.
: B \
— %g ; u \—// L v -Option beyond November of 2017;
== ) =\ __ MEE@ ) , N Cons_truct Pharmacy Lab — Possible Add alternate 3
= = > 4 harmacy Lab will be located on the south east second floor of the Department of Pharmacy.
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